



# City of Huntington Beach

## REQUIREMENTS FOR MATERIAL REMOVAL AND OFF-SITE HAULING

### JOB SITE LOCATION

---

### BOND FOR POSSIBLE DAMAGE AND NECESSARY STREET REPAIR

### CONTRACTOR / TRANSPORTER

Name \_\_\_\_\_

Address \_\_\_\_\_

Telephone \_\_\_\_\_

Fax # \_\_\_\_\_

### OPERATIONS SCHEDULE

Hauling Hours – Monday through Friday, 7:00 AM to 5:00PM

No Hauling on Saturday, Sunday, or Federal Holidays.

Anticipated Start Date: \_\_\_\_\_

Anticipated Duration: \_\_\_\_\_

Anticipated Completion Date: \_\_\_\_\_

### TOTAL NUMBER OF TRUCKS

A maximum of \_\_\_\_\_ truck trips per day using a total of \_\_\_\_\_ trucks.

Approximately \_\_\_\_\_ yards of material will be transported away from the site.

Approximately \_\_\_\_\_ yards of material will be transported into the site.

### STREET MAINTENANCE AND DUST CONTROL

As a minimum, the following “Track-out Control Measures” will be utilized:

- Trucks shall be tarped or possess sideboards.
- Street sweepers shall be utilized if determined by the HBPW Inspector.
- Water truck to be utilized for on-site dust control and clean up.
- Trucks will be inspected for dirt/ mud prior to departure and cleaned as necessary.
- A gravel rock transition shall be utilized at site’s exits
- Truck shaker racks will be installed at the site’s exits.
- An asphalt entrance shall be installed (encroachment Permit required.)
- No hauling during or following any rain until site material and haul roads are dry enough to prevent trucks from tracking mud onto the streets.

### TRUCK ROUTE

---



---



---



---



---

APPROVED TRAFFIC ENGINEERING

DATE \_\_\_\_\_